STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 32
NUMBER OF BI DDERS 8
PROGRAM ELEMENTS
Bl D RANK

09/ 18/ 01
06- 342324

Bl D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N FRESNO COUNTY | N FRESNO AT
VARI QUS LOCATI ONS

06- FRE- 180- R55. 4/ R56. 6

FUND TOTAL
ENG NEERS EST

Rl P
Bl D TOTAL

26, 546, 315.

27,458, 618.

27,891, 489. 00

27, 946, 654.

RECONSTRUCT FREEWAY

TOTAL NUMBER OF WORKI NG DAYS

299, 128. 90

Bl D245
PAGE 1
09/ 19/ 01
CONTRACT CCDE 'B '
175 CONTRACT | TEMS

FEDERAL AID ACNH X019- (015) E
HP21- 6086- ( 010)

L-

6086- (010)

400

PERCENT UNDER EST 1.11

Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)

ORTI Z ENTERPRI SES | NCORPORATED

DI SADVANTAGED BUSI NESS ENTERPRI SE - 18. 0%
HE14 25,169, 000
26, 845, 444. 00 AMOUNT UNDER
BI DDER | D
10 7 M C M CONSTRUCTI ON | NC
P O BOX 620
NORTH HI GHLANDS CA 95660
70 3 E L YEAGER CONSTRUCTI ON
COVPANY | NC
P O BOX 87
RI VERSI DE CA 92502- 0087
1
6 CUSHI NG STE 200
IRVINE CA 92618
94 6 MYERS AGEE A JO NT VENTURE
P O BOX 629
CLOVIS CA 93613
5

27,986, 614. 00

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085

WATSONVI LLE CA  95077-5085

FAX

FAX

FAX

FAX

FAX

916 334-1221
00286430
916 334-0562

909 684-5360
00140069
909 788-2449

949 753-1414
00467088
949 753- 1477

559 299-3290
00631980
559 299-3503

831 724-1011
00000089
831 768-4021



06- 342324

06- FRE- 180

09/ 18/ 01
6 28,181, 960. 40
7 28, 281, 070. 38
8 28, 930, 330. 00

BENCO BRI DGES

9888 KENT STREET
ELK GROVE CA 95624
LEES PAVI NG | NC

1212 N PLAZA DR

VI SALI A CA 93291

VI KI NG CONSTRUCTI ON  COVPANY
I NC

11050 D FOLSOM BOULEVARD
RANCHO CORDOVA CA 95670

916 686- 5030
00439713
FAX 916 685-1459

559 651- 1337
00282929
FAX 559 651-2335

916 852-5530
00745029
FAX 916 852-5533

Bl D245
PAGE 2
09/19/01



06- 342324
06- FRE- 180
09/ 18/ 01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
09/19/01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ACL

CORONA CA

AVAR CONSTRUCTI ON
CAVPBELL CA

Bl LL NELSON

VI SALI A CA

CENTRAL FENCE
SACRAMENTO CA
COFFMAN SPECI ALTI ES
SAN DI EGO CA

CORAL CONSTRUCTI ON
WLSONVI LLE OR

DRI LL TECH

ANTI OCH CA

ENVI RONMVENTAL CONSTRUCTI ON | NC
SANTA MARI A CA
FRANKLI N STEEL
FRESNO CA

LEES PAVI NG

VI SALI A CA

ORTl Z ENTERPRI SES

I RVINE CA

CONTI NUED ON NEXT PAGE

BARRI ERS

PRESTRESSI NG

UNDERGROUND

FENCI NG AND GUARD RAI L

CONCRETE PAVI NG

SI GN STRUCTURES

CAST I N DRI LLED HOLE PI LES

| RRI GATI ON, LANDSCAPE AND EROSI ON CONTRCL
REBAR

ASPHALT CONCRETE PAVI NG

EARTHWORK



06- 342324 Bl D245

06- FRE- 180 PAGE 4
09/ 18/ 01 09/19/01
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 SAFETY STRI PI NG STRI PI NG

VI SALI A CA
SAVRCOD CORPORATI ON M SCELLANEQUS CONCRETE
LANCASTER CA
SUM T ELECTRIC ELECTRI CAL

CLOVIS CA



06- 342324
06- FRE- 180
09/ 18/ 01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
09/19/01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY

LI NCOLN CA

Bl LL NELSON

VI SALI A CA

CENTRAL FENCE
SACRAMENTO CA
COFFMAN SPECI ALTI ES
SAN DI EGO CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR
DS

LONG BEACH CA

DRI LL TECH

ANTI OCH CA

ENVI RONMVENTAL CONSTRUCTI ON
SANTA MARI A CA
ERCSI ON CONTRCL

CHI NO CA

FRANKLI N STEEL
SANTA FE SPRI NGS CA
K R C SAFETY

VI SALI A CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE
UNDERGROUND

FENCE AND METAL BEAM GUARD RAI L
PORTLAND CEMENT CONCRETE PAVI NG
SI GN STRUCTURES

STRESSI NG

CAST I N DRI LLED HOLE

ERGCSI ON CONTROL

SLOPE PAVI NG

REBAR

CONSTRUCTI ON AREA SI GNS



06- 342324 Bl D245
06- FRE- 180 PAGE 6
09/ 18/ 01 09/ 19/ 01

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

MODERN ALLOYS

STANTON CA

RI LEYS STRI PI NG

BENI CI A CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUM T ELECTRIC

CLOVIS CA

Bl DDER | D NAME AND ADDRESS

RAI LI NG

STRI PI NG
ROADSI DE SI GNS
ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AVAR CONSTRUCTI ON
CAVPBELL CA

CENTRAL FENCE
SACRAMENTO CA
COFFMAN SPECI ALTI ES
SAN DI EGO CA

ENVI RONMENTAL CONSTRUCTI ON
SANTA MARI A CA
FLOYD JOHNSTON
CLOVIS CA

FRANKLI N STEEL
SANTA FE SPRI NGS CA

CONTI NUED ON NEXT PAGE

PRESTRESSI NG CONCRETE

VETAL BEAM GUARD RAI L

PORTLAND CEMENT CONCRETE PAVI NG
ERCSI ON CONTROL AND LANDSCAPI NG
UNDERGROUND

REBAR



06- 342324
06- FRE- 180
09/ 18/ 01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 7
09/19/01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

LEES PAVI NG

VI SALI A CA
MADCO ELECTRI C
SELMA CA
MODERN ALLOYS
STANTON CA

OLI VEI RA FENCE

LANCASTER CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE PAVI NG

ELECTRI CAL

SI GN STRUCTURE AND CONCRETE BARRI ER
FENCI NG

M NOR CONCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

AVAR CONSTRUCTI ON
CAMPBELL CA

Bl LL NELSON

VI SALI A CA

CTM

RANCHO CORDOVA CA
CENTRAL FENCE
SACRAMENTO CA
COFFMAN SPECI ALTI ES
SAN DI EGO CA

CONTI NUED ON NEXT PAGE

PRESTRESSI NG CONCRETE ( PARTI AL)

UNDERGROUND ( PARTI AL)

CONCRETE BARRI ER RAI L ( PARTI AL)

FENCI NG AND METAL BEAM GUARD RAI LI NG ( PARTI AL)

CONCRETE PAVEMENT ( PARTI AL)



06- 342324
06- FRE- 180
09/ 18/ 01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 8
09/19/01

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CORAL CONSTRUCTI ON

W LSONVI LLE OR

DRI LL TECH

ANTI OCH CA

ENVI RONMVENTAL CONSTRUCTI ON
SANTA MARI A CA

FRANKLI N REI NFORCI NG STEEL
SANTA FE SPRI NGS CA

MB I

LI VERVORE CA

SAVRCD CORPORATI ON
LANCASTER CA

SUW T ELECTRI C

CLOvIS CA

Bl DDER | D NAME AND ADDRESS

OVERHEAD SI GNS ( PARTI AL)

CAST IN DRI LLED HOLE PILING ( PARTI AL)

LANDSCAPE, | RRI GATI ON AND ERCSI ON CONTROL ( PARTI AL)
REI NFORCI NG STEEL ( PARTI AL)

ELECTRI CAL ( PARTI AL)

M NOR CONCRETE ( PARTI AL)

ELECTRI CAL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALLANTE FENCE
FRESNO CA

COFFMAN SPECI ALTI ES
SAN DI EGO CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CONTI NUED ON NEXT PAGE

FENCE AND GUARD RAI L
I TEMS 71, 72 AND 177 (PARTI AL)

LARGE SI GNS



06- 342324
06- FRE- 180
09/ 18/ 01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 9
09/19/01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ENVI RONMVENTAL CONSTRUCTI ON
SANTA MARI A CA

K R C SAFETY

VI SALI A CA

MODERN ALLOYS

STANTON CA

SAFETY STRI PI NG

VI SALI A CA

SAVMRCD CORPORATI ON
LANCASTER CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUW T ELECTRI C

CLOvIS CA

VI KI NG CONSTRUCTI ON

RANCHO CORDOVA CA

Bl DDER | D NAME AND ADDRESS

I TEMS 47 THRU 61

M SCELLANEQUS SI GNS

| TEVMS 158 THRU 160 ( PARTI AL)
STRI PI NG

I TEVMS 135 AVD 136 (PARTIAL)
| TEM 15

ELECTRI CAL

BRI DGE ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

AVAR CONSTRUCTI ON
CAVPBELL CA
COFFMAN SPECI ALTI ES
SAN DI EGO CA

CONTI NUED ON NEXT PAGE

PRESTRESSI NG

PORTLAND CEMENT CONCRETE PAVI NG
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06- FRE- 180
09/ 18/ 01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 10
09/19/01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

CORAL CONSTRUCTI ON
W LSONVI LLE OR

E P JARRETT

WEST SACRAMENTO CA
ENVI RONMENTAL CONSTRUCTI ON | NC
SANTA MARI A CA
FRANKLI N STEEL
FRESNO CA

FRESNO CONCRETE
FRESNO CA

GRANI TE CONSTRUCTI ON
HANFORD CA

K R C SAFETY

VI SALI A CA

LONG PAI NTI NG
SEATTLE WA

RI LEYS STRI PI NG

BENI CI A CA

SUMM T ELECTRIC
CLOVIS CA

SI GN STRUCTURES AND METAL BEAM GUARD RAI L
CAST IN DRI LLED HOLE PILES

ERCSI ON CONTROL AND | RRI GATI ON

REBAR

M NOR CONCRETE

ROADWORK AND DRAI NAGE

CONSTRUCTI ON AREA SI GNS AND K RAI L

PAI NTI NG

STRI PI NG

ELECTRI CAL



06- 342324
06- FRE- 180
09/ 18/ 01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 11
09/19/01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BENCO BRI DCES

ELK GROVE CA

BOBBI E MACK CRI NDI NG

VI SALI A CA

CENTRAL FENCE
SACRAMENTO CA

COFFMAN SPECI ALTI ES

SAN DI EGO CA

CORAL CONSTRUCTI ON

W LSONVI LLE OR

ENVI RONMENTAL CONSTRUCTI ON
SANTA MARI A CA

FLOYD JOHNSTON CONSTRUCTI ON
FRESNO CA

FRESNO CONCRETE

FRESNO CA

K R C SAFETY

VI SALI A CA

SAFETY STRI PI NG SERVI CE
VI SALI A CA

SUM T ELECTRIC

CLOVIS CA

BRI DGE WORK

COLD PLANI NG

METAL BEAM GUARD RAI L AND FENCI NG

CONCRETE PAVI NG

SI GNS, CAST I N DRILLED HOLE AND CONCRETE PI LES
ERGCSI ON CONTROL

UNDERGRCUND

M SCELLANEQUS CONCRETE

TRAFFI C CONTROL AND SI GNS

STRI PI NG

ELECTRI CAL



06- 342324
06- FRE- 180
09/ 18/ 01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 12
09/19/01

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY

LI NCOLN CA

ACL

POMONA CA

AVAR CONSTRUCTI ON
CAVPBELL CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

COFFMAN SPECI ALTI ES
SAN DI EGO CA
CONTRACTORS CHEM CAL
HAYWARD CA

CORAL CONSTRUCTI ON

W LSONVI LLE OR

DRI LL TECH

ANTI OCH CA

ENVI RONMENTAL CONSTRUCTI ON
SANTA MARIA CA
FRANKLI N STEEL

FRESNO CA

GRANI TE CONSTRUCTI ON COVPANY
HANFORD CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

FORM CONCRETE RAI L

PRESTRESSI NG

FENCE AND GUARD RAI L

CONCRETE PAVEMENT

JO NT SEAL

SI GN STRUCTURES

DRI LL AND CAST I N DRI LLED HOLE

| RRI GATI ON AND LANDSCAPI NG

REI NFORCI NG

ROAD WORK



06- 342324
06- FRE- 180
09/ 18/ 01

Bl D245
PAGE 13
09/19/01

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 K R C SAFETY SI GNS
FRESNO CA
SUMM T CONSTRUCTI ON ELECTRI CAL

CLoVIS CA



06- 342324 Bl D245

06- FRE- 180 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
09/ 18/ 01 09/ 19/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00* 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 400 5, 000. 00 2,000, 000. 00
3 (S) 071322 TEMPORARY FENCE (TYPE CL-1.8) M 180 15. 00 2, 700. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00* 2, 500. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 25, 000. 00* 25, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 15, 000. 00* 15, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
8 (S) 120120 TYPE |11 BARRI CADE EA 54 100. 00 5, 400. 00
9 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 3,070 5. 50 16, 885. 00
10 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 71 40. 00 2, 840. 00
11 (S) 120300 TEMPORARY PAVEMENT MARKER EA 960 4.00 3, 840. 00
12 (S) 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 2 750. 00 1, 500. 00
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 40, 000. 00* 40, 000. 00
14 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 660 50. 00 83, 000. 00
15 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 98 300. 00 29, 400. 00
16 150710 REMOVE TRAFFI C STRI PE M 6, 590 3.25 21, 417. 50
17 150713 REMOVE PAVEMENT MARKI NG MR 24 22.00 528. 00
18 150722 REMOVE PAVEMENT MARKER EA 2, 230 2. 00 4, 460. 00
19 150730 REMOVE CHANNELI ZERS EA 23 20. 00 460. 00
20 150742 REMOVE ROADSI DE SI GN EA 16 100. 00 1, 600. 00
21 150760 REMOVE SI GN' STRUCTURE EA 2 2, 500. 00 5, 000. 00
22 150771 REMOVE ASPHALT CONCRETE DI KE M 870 5. 00 4, 350. 00
23 150806 REMOVE Pl PE M 43 60. 00 2, 580. 00
24 150820 REMOVE | NLET EA 5 600. 00 3, 000. 00
25 150821 REMOVE HEADWALL EA 2 1, 000. 00 2, 000. 00
26 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 280 15. 00 4, 200. 00
27 (S) 151540 RECONSTRUCT CHAI N LI NK FENCE M 590 28. 00 16, 520. 00
28 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 270 50. 00 13, 500. 00
(WOOD POST)
29 152255 RESET MAI LBOX EA 16 100. 00 1, 600. 00
30 (S) 152381 RELOCATE GATE EA 1 500. 00 500. 00
31 152440 ADJUST MANHOLE TO GRADE EA 23 400. 00 9, 200. 00
32 152451 ADJUST WATER VALVE EA 15 200. 00 3, 000. 00
33 021881 REMOVE REFERENCE SI GN PANEL EA 9 300. 00 2, 700. 00
34 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 3, 440 5. 00 17, 200. 00
35 153214 REMOVE CONCRETE CURB M 170 5. 00 850. 00
36 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 440 15. 00 6, 600. 00



06- 342324 Bl D245

06- FRE- 180 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
09/ 18/ 01 09/ 19/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

37 153246 REMOVE CONCRETE (M SCELLANEQOUS) V] 10 45.00 450. 00
38 155003 CAP | NLET EA 1 650. 00 650. 00
39 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 50, 000. 00* 50, 000. 00
40 170101 DEVELOP WATER SUPPLY LS LUVMP SUM 23, 000. 00* 23, 000. 00
41 190101 ROADVAY EXCAVATI ON VB 120, 000 6. 00 720, 000. 00
42 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) V] 9, 355 20. 00 187, 100. 00
43 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) V] 3,478 8. 00 27, 824. 00
44 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) V] 6, 865 35. 00 240, 275. 00
45 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) V] 3, 050 20. 00 61, 000. 00
46 198001 | MPORTED BORROW VB 578, 000 5. 00 2, 890, 000. 00
47 (S) 021882 EROSI ON CONTROL ( MULCH) V] 7, 250 27.00 195, 750. 00
48 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 71 300. 00 21, 300. 00
49 (S) 203012 EROSI ON CONTROL (DRI LL  SEED) HA 2.9 1, 400. 00 4, 060. 00
50 (S) 203014 FI BER ( EROSI ON CONTROL) KG 6,120 .50 3, 060. 00
51 (S) 203024 COVPCST ( EROSI ON' CONTROL) KG 30, 500 .45 13, 725. 00
52 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 5 200. 00 1, 000. 00
53 (S) 203045 PURE LI VE SEED (EROSI ON CONTROL) KG 340 64. 00 21, 760. 00
54 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 2, 030 .70 1, 421.00
55 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 1, 890 1. 30 2, 457. 00
56 (S) 204030 TRANSPLANT TREE EA 27 1, 000. 00 27, 000. 00
57 (S) 204098 MAI NTAI N EXI STI NG PLANTS LS LUMP SUM 15, 000. 00* 15, 000. 00
58 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 40, 000. 00* 40, 000. 00
59 (S) 208304 WATER METER EA 1 3, 000. 00 3, 000. 00
60 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 390 60. 00 23, 400. 00

POLYETHYLENE Pl PE CONDUI T
61 (S) 021883 RELOCATE BOOSTER PUVP SYSTEM LS LUMP SUM 2, 000. 00* 2, 000. 00
62 260201 CLASS 2 AGGREGATE BASE VB 19, 300 30. 00 579, 000. 00
63 390152 ASPHALT CONCRETE TONN 39, 200 45. 00 1, 764, 000. 00
64 390171 ASPHALT CONCRETE BASE ( TYPE A) TONN 7,560 44.00 332, 640. 00
65 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS MR 3,500 14. 00 49, 000. 00
AREA)

66 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 1, 580 2.50 3, 950. 00
67 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 180 2.50 450. 00
68 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 2,590 2.50 6, 475. 00
69 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 1, 640 2.50 4, 100. 00
70 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 39 500. 00 19, 500. 00
71 401000 CONCRETE PAVEMENT VB 5, 710 150. 00 856, 500. 00
72 404092 SEAL PAVEMENT JOI NT M 13, 300 2.00 26, 600. 00
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06- FRE- 180 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
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| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
73 (S) 490675 900 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1,067 500. 00 533, 500. 00
PI LI NG
74 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 450, 000. 00* 450, 000. 00
75 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 2, 140 250. 00 535, 000. 00
76 (F) 510053 STRUCTURAL CONCRETE, BRI DGE V] 10, 420 457. 00 4,761, 940. 00
77 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL V] 954 300. 00 286, 200. 00
78 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB V] 1,226 250. 00 306, 500. 00
(TYPE N)
79 510138 CLASS 2 CONCRETE (W NGMALLS) VB 16 400. 00 6, 400. 00
80 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 1, 497 500. 00 748, 500. 00
81 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) V] 230 1, 080. 00 248, 400. 00
82 (F) 511070 RI PPED TEXTURE ( REI NFORCI NG BAR) V2 1, 140 50. 00 57, 000. 00
83 (S) 519129 JO NT SEAL ASSEMBLY (MR 101 MM - 160 MV) M 26 1, 200. 00 31, 200. 00
84 (S) 519144 JONT SEAL (MR 50 MV) M 406 100. 00 40, 600. 00
85 (SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 1,431,000 1.00 1, 431, 000. 00
86 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 44,188 1.15 50, 816. 20
87 (SF)520107 BAR REI NFORCI NG STEEL (BOX CULVERT) KG 270, 593 1.00 270, 593. 00
88 (F) 560208 FURNI SH SI GN STRUCTURE ( TUBULAR) KG 69, 868 5. 00 349, 340. 00
89 (SF) 560209 I NSTALL SI GN STRUCTURE ( TUBULAR) KG 69, 868 .50 34, 934. 00
90 (F) 560213 FURNI SH SI GN STRUCTURE ( LI GHTVEI GHT) KG 1,876 5. 00 9, 380. 00
91 (SF)560214 I NSTALL SI GN STRUCTURE ( LI GHTVEI GHT) KG 1,876 .90 1, 688. 40
92 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 54 900. 00 48, 600. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
93 (S) 561010 1070 MM CAST- | N- DRI LLED- HOLE M 7 1, 100. 00 7, 700. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
94 (S) 561012 1220 MM CAST- | N- DRI LLED- HOLE M 6 1, 200. 00 7, 200. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
95 566011 ROADSI DE SI GN - ONE POST EA 82 160. 00 13, 120. 00
96 566012 ROADSI DE SI GN - TWO POST EA 16 200. 00 3, 200. 00
97 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 11 100. 00 1, 100. 00
METHOD)
98 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAME MR 80 80. 00 6, 400. 00
99 (S) 597600 PREPARE AND PAI NT CONCRETE MR 530 12.00 6, 360. 00
100 (S) 597601 PREPARE AND STAI N CONCRETE MR 960 12. 00 11, 520. 00
101 620909 450 MM ALTERNATI VE Pl PE CULVERT M 610 120. 00 73, 200. 00
102 620913 600 MM ALTERNATI VE Pl PE CULVERT M 1, 780 130. 00 231, 400. 00
103 620933 1200 MV ALTERNATI VE PI PE CULVERT M 300 350. 00 105, 000. 00
104 620938 1350 MV ALTERNATI VE PI PE CULVERT M 330 570. 00 188, 100. 00
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| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT

105 630128 750 MM CAST- | N- PLACE CONCRETE Pl PE M 220 100. 00 22, 000. 00

106 630130 900 MM CAST- | N- PLACE CONCRETE Pl PE M 110 130. 00 14, 300. 00

107 630131 1050 MV CAST- | N- PLACE CONCRETE Pl PE M 51 180. 00 9, 180. 00

108 641133 375 MM PLASTI C Pl PE M 110 180. 00 19, 800. 00

109 641134 450 MM PLASTI C Pl PE M 11 190. 00 2, 090. 00

110 021884 300 MM REI NFORCED CONCRETE Pl PE M 7 120. 00 840. 00
(RUBBER GASKET JOI NT)

111 650127 450 MM REI NFORCED CONCRETE Pl PE M 250 121. 00 30, 250. 00
(RUBBER GASKET JOI NT)

112 650128 600 MM REI NFORCED CONCRETE Pl PE M 660 160. 00 105, 600. 00
(RUBBER GASKET JOI NT)

113 650129 750 MM REI NFORCED CONCRETE Pl PE M 460 260. 00 119, 600. 00
(RUBBER GASKET JOI NT)

114 650130 900 MM REI NFORCED CONCRETE Pl PE M 130 300. 00 39, 000. 00
(RUBBER GASKET JOI NT)

115 650131 1050 MV REI NFORCED CONCRETE Pl PE M 130 400. 00 52, 000. 00
(RUBBER GASKET JOI NT)

116 650132 1200 MV REI NFORCED CONCRETE Pl PE M 150 500. 00 75, 000. 00
(RUBBER GASKET JOI NT)

117 664015 450 MM CORRUGATED STEEL PI PE M 16 200. 00 3, 200. 00
(2.01 MV THI CK)

118 664020 600 MM CORRUGATED STEEL Pl PE M 140 180. 00 25, 200. 00
(2.01 MM THI CK)

119 680933 200 MM PERFORATED PLASTI C M 56 140. 00 7, 840. 00
Pl PE UNDERDRAI N

120 700615 CORRUGATED STEEL PI PE | NLET M 14 700. 00 9, 800. 00

121 703268 300 MM CORRUGATED STEEL Pl PE RI SER M 7 400. 00 2, 800. 00
(2.01 MV THI CK)

122 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 3 300. 00 900. 00

123 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 7 350. 00 2, 450. 00

124 705338 750 MM ALTERNATI VE FLARED END SECTI ON EA 1 600. 00 600. 00

125 705342 1350 MM ALTERNATI VE FLARED END SECTI ON EA 1 1, 800. 00 1, 800. 00

126 021885 DRAI NAGE | NLET (TYPE E) (FMFCD) EA 3 1, 100. 00 3, 300. 00

127 719305 MANHOLE ( TYPE A) EA 23 1, 500. 00 34, 500. 00

128 719306 MANHOLE ( TYPE B) EA 9 1, 800. 00 16, 200. 00

129 719307 MANHOLE ( TYPE O) EA 3 1, 500. 00 4, 500. 00

130 719589 M NOR CONCRETE ( BACKFI LL) VB 93 120. 00 11, 160. 00

131 721009 ROCK SLOPE PROTECTI ON VB 160 120. 00 19, 200. 00

(FACI NG, METHOD B)
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| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
132 721430 CONCRETE ( CHANNEL LI NI NG) V] 14 600. 00 8, 400. 00
133 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 621 350. 00 217, 350. 00
134 729010 ROCK SLOPE PROTECTI ON FABRI C V7 280 2.00 560. 00
135 731502 M NOR CONCRETE (M SCELLANEOUS VB 790 300. 00 237, 000. 00

CONSTRUCTI ON)
136 (F) 731517 M NOR CONCRETE ( GUTTER) M 72 80. 00 5, 760. 00
137 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 19, 622 2.50 49, 055. 00
138 (S) 750010 MANHOLE FRAME AND COVER EA 24 540. 00 12, 960. 00
139 (S) 750011 MANHOLE FRAME AND GRATE EA 11 550. 00 6, 050. 00
140 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 1, 360 4.00 5, 440. 00
141 (S) 800391 CHAIN LI NK FENCE ( TYPE CL-1.8) M 3,730 24. 00 89, 520. 00
142 (S) 802675 6.1 M CHAIN LI NK GATE (TYPE CL-1.8) EA 8 900. 00 7, 200. 00
143 (S) 804000 CHAI N LI NK SLI DI NG GATE EA 1 2, 000. 00 2, 000. 00
144 810110 SURVEY MONUMENT EA 7 1, 200. 00 8, 400. 00
145 820107 DELI NEATOR ( CLASS 1) EA 290 35. 00 10, 150. 00
146 820131 OBJECT MARKER ( TYPE K) EA 22 50. 00 1, 100. 00
147 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 3,730 48. 00 179, 040. 00
148 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 2,201 100. 00 220, 100. 00
149 ( SF) 839521 CABLE RAI LI NG M 683 40. 00 27, 320. 00
150 (S) 839553 END SECTI ON EA 16 100. 00 1, 600. 00
151 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 7 2, 000. 00 14, 000. 00
152 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 8 250. 00 2, 000. 00
153 (S) 839569 TERM NAL ANCHOR ASSEMBLY (TYPE CA) EA 13 500. 00 6, 500. 00
154 (S) 839570 RETURN SECTI ON EA 13 100. 00 1, 300. 00
155 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 4 5, 000. 00 20, 000. 00
156 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 4 1, 000. 00 4,000. 00
157 (S) 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 3 30, 000. 00 90, 000. 00
158 839701 CONCRETE BARRI ER ( TYPE 60) M 280 120. 00 33, 600. 00
159 021886 CONCRETE BARRI ER ( TYPE 60R) M 170 500. 00 85, 000. 00
160 839703 CONCRETE BARRI ER ( TYPE 600C) M 170 200. 00 34, 000. 00
161 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG Vi 390 40. 00 15, 600. 00
162 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 46, 100 1.00 46, 100. 00
( SPRAYABLE)

163 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 160 2.00 320. 00
164 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 150 3.50 11, 025. 00
165 (S) 860301 SI GNAL AND LI GHTI NG LS LUMP SUM 50, 000. 00* 50, 000. 00
166 (S) 021887 Cl TY LI GHTI NG LS LUMP SUM 50, 000. 00* 50, 000. 00
167 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 70, 000. 00* 70, 000. 00
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| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
168 (S) 860530 CHANGEABLE MESSAGE S| GN SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
169 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 5, 000. 00* 5, 000. 00
170 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 30, 000. 00* 30, 000. 00
171 (S) 860990 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
172 (S) 021889 COVMMUNI CATI ON' CONDUI T LS LUMP SUM 10, 000. 00* 10, 000. 00
173 (S) 021890 COVMUNI CATI ON HUB BUI LDI NG EA 1 50, 000. 00 50, 000. 00
174 (S) 021891 EMERGENCY VEH CLE DETECTI ON SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
175 999990 MOBI LI ZATI ON LS LUMP SUM 2, 613, 086. 00* 2, 613, 086. 00

TOTAL 26, 546, 315. 10
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11700
1000000
2700
5000
125000
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5000
2058000
3600
5000
210000

N

11700
1460000
1080
3500

Bl D245
PAGE 20
09/19/01
FI FTH

BI D AMOUNT
11, 700. 00* 11700
2,500. 00 1000000
19. 00 3420
5, 500. 00* 5500
110, 425. 00* 110425
11, 000. 00* 11000
216, 000. 00* 216000
80. 00 4320
8.00 24560
60. 00 4260
5.00 4800
2,625.00 5250
40, 000. 00* 40000
100. 00 166000
350. 00 34300
4.00 26360
31.50 756
2.50 5575
11. 00 253
105. 00 1680
7, 800. 00 15600
6. 00 5220
13. 00 559
300. 00 1500
95. 00 190
15. 00 4200
30. 00 17700
85. 00 22950
200. 00 3200
600. 00 600
600. 00 13800
600. 00 9000
1, 050. 00 9450
5.00 17200
10. 00 1700
13. 00 5720
120. 00 1200
750. 00 750
50, 000. 00* 50000
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300.
550, 000.
200.
565.
.00
650.

. 00*
.00
.00
.00
.00
.00
.50
.00
.00

00*
00
00

00

23000.
1200000.
280650.
20868.
274600.
61000.
1445000.
145000.
17750.
3770.
3060.
12200.
1000.
21760.
1421.
2457.
20250.
15000.
25000.
2500.
25350.
2000.
714100.
1489600.
283500.
115500.
3160.
360.
5180.
3280.
3900.
1027800.
19950.
320100.
550000.
428000.
5887300.
333900.
796900.

SUMMARY OF
| THI RD
| BI D
00| 23, 000. 00*
00| 6. 00
00| 19. 00
00| 9. 00
00| 20. 00
00| 15. 00
00| 5. 00
00| 27.00
00| 300. 00
00| 1, 400. 00
00| 1.00
00| .40
00| 2, 000. 00
00| 60. 00
00| 2.00
00| 3.00
00| 1, 000. 00
00| 25, 000. 00*
00| 50, 000. 00*
00| 5, 000. 00
00| 50. 00
00| 2, 500. 00*
00| 29. 00
00| 45. 00
00| 44.00
00| 20. 00
00| 2.50
00| 2.50
00| 2.50
00| 2.50
00| 350. 00
00| 184. 00
00| 7.00
00| 290. 00
00| 540, 000. 00*
00| 150. 00
00| 500. 00
00| 220. 00
00| 325. 00

REMA/I

23000.
720000.
177745.

31302.
137300.

45750.

2890000.
195750.
21300.
4060.
6120.

12200.

10000.

20400.

4060.
5670.

27000.

25000.

50000.

5000.
19500.
2500.
559700.
1764000.
332640.
70000.
3950.
450.
6475.
4100.
13650.
1050640.

93100.
309430.
540000.
321000.

5210000.
209880.
398450.

NI NG BI DDERS

_______________________________ |

| FOURTH

| BI D AMOUNT

_______________________________ I
00| 23, 000. 00* 23000
00| 4.80 576000.
00| 40. 00 374200.
00| 20. 00 69560
00| 30. 00 205950.
00| 15. 00 45750
00| 4.70 2716600
00| 27.50 199375.
00| 305. 00 21655
00| 1, 430. 00 4147
00| .55 3366.
00| .45 13725
00| 250. 00 1250
00| 65. 00 22100
00| .75 1522,
00| 1.35 2551
00| 1, 020. 00 27540
00| 25, 500. 00* 25500
00| 53, 000. 00* 53000
00| 5, 100. 00 5100
00| 70. 00 27300
00| 2, 600. 00* 2600
00| 40. 00 772000.
00| 45. 00 1764000
00| 43. 00 325080.
00| 15. 00 52500
00| 2. 60 4108
00| 2. 60 468
00| 2. 60 6734.
00| 2. 60 4264,
00| 100. 00 3900
00| 153. 00 873630.
00| 7.70 102410.
00| 260. 00 277420.
00| 500, 000. 00* 500000
00| 350. 00 749000.
00| 431.00 4491020
00| 525. 00 500850.
00| 425. 00 521050.

Bl D245
PAGE 21
09/19/01
FI FTH
BI D AMOUNT
23, 000. 00* 23000
8.15 978000
25.00 233875
25.00 86950
50. 00 343250
16. 00 48800
5.50 3179000
25.00 181250
525. 00 37275
8, 500. 00 24650
2.50 15300
1.00 30500
900. 00 4500
70. 00 23800
3.50 7105
6.00 11340
525. 00 14175
26, 250. 00* 26250
42, 000. 00* 42000
1, 260. 00 1260
50. 00 19500
125, 600. 00* 125600
38. 00 733400
43. 00 1685600
50. 00 378000
16. 00 56000
2.60 4108
2.60 468
2.60 6734
2.60 4264.
1.00 39
200. 00 1142000
.70 9310.
300. 00 320100.
350, 000. 00* 350000
300. 00 642000
420. 00 4376400
400. 00 381600.
370. 00 453620
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SUMMARY

OF

REMA/I

NI NG BI DDERS

35000
115500
124200

42250.

55900

78000

3360

Bl D245
PAGE 22
09/19/01
FI FTH
BI D AMOUNT
630. 00 10080
600. 00 898200
1, 600. 00 368000
32.00 36480
475. 00 12350
400. 00 162400
1.00 1431000
1.50 66282
1.00 270593
3.25 227071
.25 17467
3.25 6097
.25 469
210. 00 11340
235.00 1645
265. 00 1590
130. 00 10660
210. 00 3360
160. 00 1760
22.00 1760
8.50 4505
10. 50 10080
120. 00 73200
125. 00 222500
150. 00 45000
250. 00 82500
130. 00 28600
130. 00 14300
150. 00 7650
115. 00 12650
120. 00 1320
120. 00 840
125. 00 31250
130. 00 85800
140. 00 64400
144. 00 18720
150. 00 19500
160. 00 24000
110. 00 1760
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——————————————————————————————— R R e L TP R
SECOND | THI RD | FOURTH |
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT |
------------------------------- R R B Lt
210. 00 29400. 00| 187. 00 26180. 00| 190. 00 26600. 00|
95. 00 5320. 00| 70. 00 3920. 00| 145. 00 8120. 00|
375. 00 5250. 00| 500. 00 7000. 00| 755. 00 10570. 00|
215. 00 1505. 00| 200. 00 1400. 00| 445.00 3115. 00|
250. 00 750. 00| 200. 00 600. 00| 350. 00 1050. 00|
300. 00 2100. 00| 250. 00 1750. 00| 390. 00 2730. 00|
420. 00 420. 00| 500. 00 500. 00| 650. 00 650. 00|
1, 300. 00 1300. 00| 600. 00 600. 00| 1, 840. 00 1840. 00|
2,190. 00 6570. 00| 1, 000. 00 3000. 00| 1,170. 00 3510. 00|
4, 750. 00 109250. 00| 1, 500. 00 34500. 00| 1, 600. 00 36800. 00|
4, 150. 00 37350. 00| 1, 800. 00 16200. 00| 1, 880. 00 16920. 00|
3, 800. 00 11400. 00| 2, 000. 00 6000. 00| 1, 600. 00 4800. 00|
112. 00 10416. 00| 123. 00 11439. 00| 130. 00 12090. 00|
50. 00 8000. 00| 60. 00 9600. 00| 160. 00 25600. 00|
340. 00 4760. 00| 500. 00 7000. 00| 700. 00 9800. 00|
460. 00 285660. 00| 350. 00 217350. 00| 850. 00 527850. 00|
4.50 1260. 00| 8. 00 2240. 00| 5. 00 1400. 00|
400. 00 316000. 00| 400. 00 316000. 00| 340. 00 268600. 00|
65. 00 4680. 00| 70. 00 5040. 00| 85. 00 6120. 00|
2.50 49055. 00| 2.50 49055. 00| 2. 60 51017. 20|
350. 00 8400. 00| 540. 00 12960. 00| 560. 00 13440. 00|
410. 00 4510. 00| 550. 00 6050. 00| 570. 00 6270. 00|
6. 50 8840. 00| 10. 00 13600. 00| 7.00 9520. 00|
20. 00 74600. 00| 24.00 89520. 00| 24.50 91385. 00|
1, 500. 00 12000. 00| 1, 200. 00 9600. 00| 990. 00 7920. 00|
1, 000. 00 1000. 00| 4, 000. 00 4000. 00| 2, 800. 00 2800. 00|
550. 00 3850. 00| 4, 400. 00 30800. 00| 750. 00 5250. 00|
29. 00 8410. 00| 40. 00 11600. 00| 30. 00 8700. 00|
20. 00 440. 00| 35.00 770. 00| 20. 00 440. 00|
50. 00 186500. 00| 49. 00 182770. 00| 50. 00 186500. 00|
98. 00 215698. 00| 110. 00 242110. 00| 115. 00 253115. 00|
36. 00 24588. 00| 42.00 28686. 00| 42.00 28686. 00|
180. 00 2880. 00| 200. 00 3200. 00| 100. 00 1600. 00|
2,500. 00 17500. 00| 1, 200. 00 8400. 00| 2, 550. 00 17850. 00|
250. 00 2000. 00| 600. 00 4800. 00| 260. 00 2080. 00|
400. 00 5200. 00| 800. 00 10400. 00| 560. 00 7280. 00|
125. 00 1625. 00| 100. 00 1300. 00| 130. 00 1690. 00|
4, 500. 00 18000. 00| 1, 000. 00 4000. 00| 5, 300. 00 21200. 00|
1, 000. 00 4000. 00| 1, 000. 00 4000. 00| 1, 130. 00 4520. 00|

Bl D245
PAGE 23
09/19/01
FI FTH
BI D AMOUNT
130. 00 18200. 00
150. 00 8400. 00
635. 00 8890. 00
25.00 175.00
200. 00 600. 00
225.00 1575. 00
225.00 225. 00
250. 00 250. 00
3, 000. 00 9000. 00
2,500. 00 57500. 00
2,500. 00 22500. 00
2,500. 00 7500. 00
110. 00 10230. 00
75.00 12000. 00
775. 00 10850. 00
420. 00 260820. 00
2.75 770. 00
425. 00 335750. 00
53. 00 3816. 00
5.00 98110. 00
235.00 5640. 00
235.00 2585. 00
5.50 7480. 00
26. 00 96980. 00
1, 000. 00 8000. 00
2,100. 00 2100. 00
400. 00 2800. 00
42.00 12180. 00
74.00 1628. 00
84. 00 313320. 00
148. 00 325748. 00
44. 00 30052. 00
105. 00 1680. 00
2,600. 00 18200. 00
275. 00 2200. 00
600. 00 7800. 00
140. 00 1820. 00
5, 400. 00 21600. 00
1, 300. 00 5200. 00
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------------------------------- e D T e e TR EPE TR PP CT TR PN PLRERERE
SECOND THI RD | FOURTH FI FTH

BI D AMOUNT | Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
------------------------------- T D EE TR T e e RO L L ePs
25, 000. 00 75000. 00| 37, 000. 00 111000. 00| 40, 000. 00 120000. 00| 39, 000. 00 117000. 00
130. 00 36400. 00| 100. 00 28000. 00| 125. 00 35000. 00| 160. 00 44800. 00
530. 00 90100. 00| 120. 00 20400. 00| 520. 00 88400. 00| 160. 00 27200. 00
185. 00 31450. 00| 160. 00 27200. 00| 170. 00 28900. 00| 160. 00 27200. 00
28.00 10920. 00| 35. 00 13650. 00| 51. 00 19890. 00| 45. 00 17550. 00
.50 23050. 00| .50 23050. 00| .65 29965. 00| 1.10 50710. 00
1.50 240. 00| 1.50 240. 00| 2.10 336. 00| 3.00 480. 00
3.00 9450. 00| 3.50 11025. 00| 4.10 12915. 00| 4.00 12600. 00
280, 000. 00* 280000. 00| 280, 000. 00* 280000. 00| 262, 500. 00* 262500. 00| 275, 000. 00* 275000. 00
75, 000. 00* 75000. 00| 75, 000. 00* 75000. 00| 92, 100. 00* 92100. 00| 95, 000. 00* 95000. 00
225, 000. 00* 225000. 00| 425, 000. 00* 425000. 00| 264, 300. 00* 264300. 00| 260, 000. 00* 260000. 00
25, 000. 00* 25000. 00| 10, 000. 00* 10000. 00| 14, 600. 00* 14600. 00| 15, 000. 00* 15000. 00
20, 000. 00* 20000. 00| 10, 000. 00* 10000. 00| 10, 800. 00* 10800. 00| 20, 000. 00* 20000. 00
20, 000. 00* 20000. 00| 12, 000. 00* 12000. 00| 19, 300. 00* 19300. 00| 25, 000. 00* 25000. 00
80, 000. 00* 80000. 00| 20, 000. 00* 20000. 00| 50, 500. 00* 50500. 00| 80, 000. 00* 80000. 00
220, 000. 00* 220000. 00| 300, 000. 00* 300000. 00| 238, 100. 00* 238100. 00| 250, 000. 00* 250000. 00
60, 000. 00 60000. 00| 40, 000. 00 40000. 00| 65, 400. 00 65400. 00| 70, 000. 00 70000. 00
10, 000. 00* 10000. 00| 50, 000. 00* 50000. 00| 16, 500. 00* 16500. 00| 20, 000. 00* 20000. 00
2, 733, 000. 00* 2733000. 00| 2,528, 000. 00* 2528000. 00| 2,700, 000. 00* 2700000. 00| 2,700, 000. 00* 2700000. 00

27, 458, 618. 70 27,891, 489. 00 27, 946, 654. 94 27,986, 614. 00
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R POPEPEPEPEREE R R e O EPEPEPEPE EREEE TP e P e T L O PEPEPEPEPE
| TEM SI XTH | SEVENTH | El GHTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
R L R L R L
1] 11, 700. 00* 11700. 00| 11, 700. 00* 11700. 00| 11, 700. 00* 11700. 00
2 | 4,500.00  1800000. 00| 1, 240. 00 496000. 00| 5,000.00  2000000. 00
3| 16. 50 2970. 00| 17.55 3159. 00| 20. 00 3600. 00
4 | 7,500. 00* 7500. 00| 5, 162. 50* 5162. 50| 2, 500. 00* 2500. 00
5| 200, 000. 00* 200000. 00| 70, 000. 00* 70000. 00| 25, 000. 00* 25000. 00
6 | 20, 000. 00* 20000. 00| 19, 000. 00* 19000. 00| 25, 000. 00* 25000. 00
7 250, 000. 00* 250000. 00| 280, 000. 00* 280000. 00| 50, 000. 00* 50000. 00
8 | 70. 00 3780. 00| 67.11 3623. 94| 150. 00 8100. 00
9 | 8. 00 24560. 00| 5.16 15841. 20| 8. 00 24560. 00
10 | 50. 00 3550. 00| 36. 14 2565. 94 60. 00 4260. 00
11 | 5. 00 4800. 00| 3.10 2976. 00| 5. 00 4800. 00
12 | 2,500. 00 5000. 00| 5,162. 50 10325. 00| 2,500. 00 5000. 00
13 | 60, 000. 00* 60000. 00| 155, 000. 00* 155000. 00| 75, 000. 00* 75000. 00
14 | 100. 00 166000. 00| 62. 00 102920. 00| 90. 00 149400. 00
15 | 200. 00 19600. 00| 309. 75 30355. 50| 500. 00 49000. 00
16 | 3.50 23065. 00| 3.40 22406. 00| 3.00 19770. 00
17 | 30. 00 720. 00| 22.22 533. 28| 50. 00 1200. 00
18 | 1.00 2230. 00| 1.03 2296. 90| 2.00 4460. 00
19 | 10. 00 230. 00| 10. 33 237.59| 10. 00 230. 00
20 | 140. 00 2240. 00| 140. 00 2240. 00| 150. 00 2400. 00
21 | 9, 500. 00 19000. 00| 2,581. 25 5162. 50| 10, 000. 00 20000. 00
22 | 5. 00 4350. 00| 5.52 4802. 40| 5. 00 4350. 00
23 | 60. 00 2580. 00| 60. 40 2597. 20| 75. 00 3225. 00
24 | 615. 00 3075. 00| 634. 99 3174. 95| 750. 00 3750. 00
25 | 1, 000. 00 2000. 00| 1, 066. 00 2132. 00| 1, 000. 00 2000. 00
26 | 20. 00 5600. 00| 10. 33 2892. 40| 20. 00 5600. 00
27 | 33.00 19470. 00| 29.53 17422. 70| 30. 00 17700. 00
28 | 56. 00 15120. 00| 57.82 15611. 40]| 60. 00 16200. 00
29 | 100. 00 1600. 00| 516. 25 8260. 00| 200. 00 3200. 00
30 | 600. 00 600. 00| 516. 25 516. 25| 500. 00 500. 00
31 | 500. 00 11500. 00| 428. 49 9855. 27| 400. 00 9200. 00
32 | 250. 00 3750. 00| 216. 83 3252. 45| 200. 00 3000. 00
33 | 320. 00 2880. 00| 206. 50 1858. 50| 300. 00 2700. 00
34 | 4.00 13760. 00| 11.51 39594. 40| 5. 00 17200. 00
35 | 10. 00 1700. 00| 30. 46 5178. 20| 10. 00 1700. 00
36 | 35.00 15400. 00| 32.85 14454, 00| 15. 00 6600. 00
37 | 125. 00 1250. 00| 361. 38 3613. 80| 200. 00 2000. 00
38 | 750. 00 750. 00| 666. 00 666. 00| 750. 00 750. 00
39 | 50, 000. 00* 50000. 00| 50, 000. 00* 50000. 00| 50, 000. 00* 50000. 00
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_______________________________ e
SI XTH SEVENTH El GHTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
_______________________________ e
23, 000. 00* 23000. 00| 23, 000. 00* 23000. 00| 23, 000. 00* 23000. 00
10. 00 1200000. 00| 7.75 930000. 00| 10. 00 1200000. 00
25.00 233875. 00| 25.80 241359. 00| 25.00 233875. 00
20. 00 69560. 00| 4.13 14364. 14| 5.00 17390. 00
50. 00 343250. 00| 51.63 354439. 95| 20. 00 137300. 00
25.00 76250. 00| 8. 26 25193. 00| 25.00 76250. 00
5.60 3236800. 00| 8.37 4837860. 00| 5.75 3323500. 00
27.00 195750. 00| 27.88 202130. 00| 25.00 181250. 00
300. 00 21300. 00| 309. 75 21992. 25| 300. 00 21300. 00
1, 400. 00 4060. 00| 1,445.50 4191. 95| 1, 500. 00 4350. 00
.60 3672. 00| .53 3243. 60| .50 3060. 00
.45 13725. 00| .45 13725. 00| .50 15250. 00
200. 00 1000. 00| 206. 50 1032. 50| 1, 000. 00 5000. 00
64. 00 21760. 00| 66. 08 22467. 20| 75.00 25500. 00
.80 1624. 00| .75 1522. 50| 1.00 2030. 00
1.30 2457. 00| 1.34 2532. 60| 1.00 1890. 00
1, 000. 00 27000. 00| 1,033.00 27891. 00| 1, 000. 00 27000. 00
25, 000. 00* 25000. 00| 26, 000. 00* 26000. 00| 25, 000. 00* 25000. 00
53, 000. 00* 53000. 00| 54, 250. 00* 54250. 00| 50, 000. 00* 50000. 00
5, 000. 00 5000. 00| 5, 162. 50 5162. 50| 5, 000. 00 5000. 00
65. 00 25350. 00| 100. 00 39000. 00| 70. 00 27300. 00
12, 500. 00* 12500. 00| 2, 600. 00* 2600. 00| 2,500. 00* 2500. 00
35.00 675500. 00| 41. 66 804038. 00| 35.00 675500. 00
42.00 1646400. 00| 44. 77 1754984. 00| 42.00 1646400. 00
50. 00 378000. 00| 43. 26 327045. 60| 50. 00 378000. 00
16. 00 56000. 00| 14. 46 50610. 00| 15. 00 52500. 00
3.00 4740. 00| 2.60 4108. 00| 3.00 4740. 00
3.00 540. 00| 2.60 468. 00| 3.00 540. 00
3.00 7770. 00| 2.60 6734. 00| 3.00 7770. 00
3.00 4920. 00| 2.60 4264. 00| 3.00 4920. 00
1.00 39. 00| 826. 00 32214. 00| 1.00 39. 00
200. 00 1142000. 00| 170. 36 972755. 60| 200. 00 1142000. 00
.75 9975. 00| 7.75 103075. 00| .75 9975. 00
275.00 293425. 00| 309.75 330503. 25| 300. 00 320100. 00
575, 000. 00* 575000. 00| 600, 000. 00* 600000. 00| 550, 000. 00* 550000. 00
300. 00 642000. 00| 309. 75 662865. 00| 350. 00 749000. 00
350. 00 3647000. 00| 371.70 3873114. 00| 383. 00 3990860. 00
400. 00 381600. 00| 413. 00 394002. 00| 275. 00 262350. 00
500. 00 613000. 00| 516. 25 632922. 50| 375. 00 459750. 00
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_______________________________ |_______________________________|_______________________________

SI XTH | SEVENTH | El GHTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

_______________________________ I_______________________________I_______________________________

750. 00 12000. 00| 542. 06 8672. 96| 400. 00 6400. 00

450. 00 673650. 00| 443. 98 664638. 06| 500. 00 748500. 00

1, 200. 00 276000. 00| 1,122.00 258060. 00| 1, 500. 00 345000. 00

65. 00 74100. 00| 65. 00 74100. 00| 95. 00 108300. 00

1, 800. 00 46800. 00| 1, 858. 50 48321. 00| 1, 600. 00 41600. 00

186. 00 75516. 00| 192. 00 77952. 00| 190. 00 77140. 00

1.15 1645650. 00| 1.25 1788750. 00| 1.00 1431000. 00

1.20 53025. 60| 1.25 55235. 00| 1.25 55235. 00

. 80 216474. 40| 1.03 278710. 79| 1.00 270593. 00

5. 70 398247. 60| 5. 68 396850. 24| 5. 50 384274. 00

.75 52401. 00| 77 53798. 36| .75 52401. 00

6. 10 11443. 60| 5. 68 10655. 68| 6. 00 11256. 00

1.20 2251. 20| 1.55 2907. 80| 1.00 1876. 00

970. 00 52380. 00| 1, 032. 50 55755. 00| 950. 00 51300. 00

875. 00 6125. 00| 1, 239. 00 8673. 00| 900. 00 6300. 00

840. 00 5040. 00| 1, 239. 00 7434. 00| 850. 00 5100. 00

200. 00 16400. 00| 206. 50 16933. 00| 200. 00 16400. 00

350. 00 5600. 00| 361. 38 5782. 08| 350. 00 5600. 00

150. 00 1650. 00| 129. 06 1419. 66| 125. 00 1375. 00

200. 00 16000. 00| 87.76 7020. 80| 200. 00 16000. 00

116. 00 61480. 00| 120. 80 64024. 00| 60. 00 31800. 00

115. 00 110400. 00| 117.71 113001. 60| 15. 00 14400. 00

120. 00 73200. 00| 130. 10 79361. 00| 125. 00 76250. 00

125. 00 222500. 00| 139. 39 248114. 20| 125. 00 222500. 00

300. 00 90000. 00| 385. 12 115536. 00| 225.00 67500. 00

150. 00 49500. 00| 607. 00 200310. 00| 150. 00 49500. 00

115. 00 25300. 00| 120. 00 26400. 00| 130. 00 28600. 00

145. 00 15950. 00| 150. 00 16500. 00| 130. 00 14300. 00

190. 00 9690. 00| 198. 00 10098. 00| 150. 00 7650. 00

187. 00 20570. 00| 193. 00 21230. 00| 115. 00 12650. 00

195. 00 2145. 00| 201. 00 2211. 00| 115. 00 1265. 00

135. 00 945. 00| 137.00 959. 00| 120. 00 840. 00

135. 00 33750. 00| 140. 00 35000. 00| 125. 00 31250. 00

150. 00 99000. 00| 176. 00 116160. 00| 130. 00 85800. 00

150. 00 69000. 00| 274.00 126040. 00| 135. 00 62100. 00

150. 00 19500. 00| 327.00 42510. 00| 140. 00 18200. 00

152. 00 19760. 00| 436. 75 56777. 50| 145. 00 18850. 00

154. 00 23100. 00| 526. 50 78975. 00| 155. 00 23250. 00

206. 00 3296. 00| 212.70 3403. 20| 120. 00 1920. 00
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SI XTH | SEVENTH | El GHTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
_______________________________ I_______________________________I_______________________________
125. 00 17500. 00| 193. 00 27020. 00| 125. 00 17500. 00
147.00 8232. 00| 145. 00 8120. 00| 145. 00 8120. 00
628. 00 8792. 00| 767. 15 10740. 10| 600. 00 8400. 00
435. 00 3045. 00| 449. 14 3143. 98| 25. 00 175. 00
345. 00 1035. 00| 354. 15 1062. 45| 1, 500. 00 4500. 00
380. 00 2660. 00| 392. 35 2746. 45| 1, 800. 00 12600. 00
630. 00 630. 00| 650. 48 650. 48| 2, 000. 00 2000. 00
1, 800. 00 1800. 00| 1, 868. 00 1868. 00| 2, 300. 00 2300. 00
1, 150. 00 3450. 00| 1,182. 20 3546. 60| 2, 900. 00 8700. 00
1, 510. 00 34730. 00| 1, 560. 00 35880. 00| 2,500. 00 57500. 00
1, 850. 00 16650. 00| 1, 910. 00 17190. 00| 2,500. 00 22500. 00
1, 565. 00 4695. 00| 1, 615. 00 4845, 00| 2,500. 00 7500. 00
125. 00 11625. 00| 127. 00 11811. 00| 125. 00 11625. 00
175. 00 28000. 00| 237. 50 38000. 00| 150. 00 24000. 00
1, 000. 00 14000. 00| 929. 25 13009. 50| 475. 00 6650. 00
900. 00 558900. 00| 929. 25 577064. 25| 800. 00 496800. 00
5. 00 1400. 00| 1.10 308. 00| 10. 00 2800. 00
420. 00 331800. 00| 361. 38 285490. 20| 400. 00 316000. 00
90. 00 6480. 00| 143.52 10333. 44| 50. 00 3600. 00
2.50 49055. 00| 2.63 51605. 86| 3.00 58866. 00
550. 00 13200. 00| 562. 71 13505. 04| 550. 00 13200. 00
230. 00 2530. 00| 569. 94 6269. 34| 550. 00 6050. 00
15. 00 20400. 00| 15. 49 21066. 40| 12.00 16320. 00
24.00 89520. 00| 25. 24 94145. 20| 25. 00 93250. 00
1, 200. 00 9600. 00| 1, 007. 00 8056. 00| 1, 000. 00 8000. 00
4,000. 00 4000. 00| 2, 065. 00 2065. 00| 2, 500. 00 2500. 00
250. 00 1750. 00| 310. 00 2170. 00| 250. 00 1750. 00
30. 00 8700. 00| 25. 81 7484. 90| 30. 00 8700. 00
30. 00 660. 00| 36. 14 795. 08| 25. 00 550. 00
50. 00 186500. 00| 51.11 190640. 30| 55. 00 205150. 00
125. 00 275125. 00| 129. 06 284061. 06| 115. 00 253115. 00
43. 00 29369. 00| 43. 00 29369. 00| 40. 00 27320. 00
100. 00 1600. 00| 103. 25 1652. 00| 100. 00 1600. 00
2,500. 00 17500. 00| 2,581. 25 18068. 75| 2,500. 00 17500. 00
250. 00 2000. 00| 258. 13 2065. 04| 250. 00 2000. 00
550. 00 7150. 00| 567. 88 7382. 44| 500. 00 6500. 00
125. 00 1625. 00| 129. 06 1677. 78| 100. 00 1300. 00
5, 200. 00 20800. 00| 5, 369. 00 21476. 00| 5, 000. 00 20000. 00
1, 100. 00 4400. 00| 1,135.75 4543, 00| 1, 000. 00 4000. 00
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SI XTH | SEVENTH | El GHTH

BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
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38, 000. 00 114000. 00| 38, 993. 50 116980. 50| 35, 000. 00 105000. 00
160. 00 44800. 00| 165. 20 46256. 00| 160. 00 44800. 00
450. 00 76500. 00| 474. 95 80741. 50| 600. 00 102000. 00
350. 00 59500. 00| 361. 38 61434. 60| 500. 00 85000. 00
50. 00 19500. 00| 44. 44 17331. 60| 50. 00 19500. 00
. 60 27660. 00| 1.00 46100. 00| .50 23050. 00
3.00 480. 00| 2.07 331. 20| 2.00 320. 00
4.00 12600. 00| 3. 60 11340. 00| 4.00 12600. 00
200, 000. 00* 200000. 00| 300, 000. 00* 300000. 00| 250, 000. 00* 250000. 00
75, 000. 00* 75000. 00| 93, 300. 00* 93300. 00| 75, 000. 00* 75000. 00
180, 000. 00* 180000. 00| 280, 000. 00* 280000. 00| 400, 000. 00* 400000. 00
25, 000. 00* 25000. 00| 20, 000. 00* 20000. 00| 25, 000. 00* 25000. 00
10, 000. 00* 10000. 00| 15, 000. 00* 15000. 00| 25, 000. 00* 25000. 00
20, 000. 00* 20000. 00| 20, 000. 00* 20000. 00| 75, 000. 00* 75000. 00
80, 000. 00* 80000. 00| 65, 000. 00* 65000. 00| 300, 000. 00* 300000. 00
180, 000. 00* 180000. 00| 260, 000. 00* 260000. 00| 200, 000. 00* 200000. 00
200, 000. 00 200000. 00| 200, 000. 00 200000. 00| 10, 000. 00 10000. 00
10, 000. 00* 10000. 00| 18, 000. 00* 18000. 00| 15, 000. 00* 15000. 00
2,000, 000. 00*  2000000. 00| 795, 000. 00* 795000. 00| 2,700, 000. 00*  2700000. 00

28, 181, 960. 40

28, 281, 070. 38

28, 930, 330. 00



